

PROPOSED BHARATHI TRAINING CENTRE AT SHIVAGANGA, CHITRADURGA DISTRICT			
1	POROTHERM BLOCKS - G F only		125,060
2	DOORS & WINDOWS		220,820
3	CIVIL LABOUR - Balance		125,400
4	BLOCKWORK LABOUR incl Parapet		504,000
5	FLOORING		148,000
6	STAIRCASE FLOOR FINISHES		95,800
7	PAINTING		120,000
8	ELECTRICAL		100,000
9	VINAY'S SALARY -balance		120,000
10	ARCHITECT'S FEES -Balance		47,304
11	STR. CONS. FEES		1,560
12	MISC EXPENSES		70,000
13	ARCHITECT'S TRAVEL CHARGES		10,000
14	ARC. TICKET EXPENSES		10,000
15	TOTAL - 1st PHASE for 1604 sft		1,697,944
	say	Rs	16,98,000
16	ESTIMATED TIME OF COMPLETION of 1st PHASE		4 Months
		from Date of Resumption	
	ARCHITECT	of Work	
	NIAZ A. SATHAR		
	31/08/2026		