ESTIMATE AS PER PLAN FOR TWO STORRIED SCHOOL BUILDING OR V.E.S.C. AT SONAJHIL HOLDING NO. 304, WARD NO.- 10, P.S.- SONARPUR, DIST.- SOUTH

24 PGS AS P.W.D. SCHEDULE OF RATES (1999 – 2000)

UP TO PLINTH LEVEL

SL.
DESCRIPTION OR ITEMS
QUNT.
UNIT
RATE
AMOUNT

1.
Earth work in excavation of foundation trenches in all sort of soil including attacking the spoil                        with in a lead of 75m.


86.83
% m3
2,973/-
2,518.45

2.
Silver sand in filling in foundation trenches or plinth with silver sand in laver not exceedifed 150 mm.


67.49
% m3
21,900/-
14,780.31

3.
Single brick flat soiling of picked jhama bricks including removing and dressing to proper leveling.


241.09
m2
95/-
22,903.55

4.
Cement concrete with hnama khow (25 mm to 30 mm, six) ( :3:1) excluding shuttering.


36.1
m3
1,623/-
58,87.68

5.
Bricks work in foundation upto plinth in cement mortar (1: )


18.37
m3
1,602/-
29,428.74

6.
D.P.C. with stone chips (4:2:1) double checkered complete, 25 mm.th. 12.5 mm.th. 1st. class brick work cement.


30.62
m2
70/-
2,143.40

7.
From work to slab, beam, column, lintel with 25mm.th. Wooden plank with necessary staging and stricking out after completion of work complete.


113.00
m2
105/-
11,85.00



8. 
R. C. C. (1:2:4) with 20mm graded stone chips as in footing column, till beam.


30.83
m3
2,373/-
73,159.59

9.
MSS. reinforcement for all sort of R.C. work complete (a) mils steel.
26.85
Qtl.
2,083/-
55,928.55








2,71,478.27

(Rupees: - Two Laks Seventy One Thousand Four Hundred Seventy Eight and Twenty Seven).

ESTIMATE AS PERPLAN FOR SUPER STRUCUTER FIRST FLOOR CONSTRUCTION OF MR.

AT HOLDING NO. 92, WARD NO. 11, R.S.DAG NO. 1849, R.S. KH. NO. 103, J.L. NO. 39, MOUZA

SONARPUR, P.S.- SONARPUR, UNDER RAJPUR- SONARPUR MUNICIPALITY.
Sl. No.
DESCRIPTION OF ITEMS
QUNT.
UNIT
RATE
AMOUNT

1.
Brick work in super structure upto roof in cement morter (1:6)


30.42
m3
1650/-
50,193=00

2.
125 mm. th. brick work with first class bricks in cement morter (4:1)


153.03
m2
230/-
35,196=90

3.
From work to slab, beam, column, lintel with 25 mm. th. Wooden plank with necessary staging and stricking out after completion work complete.


377.50
m2
105/-
39,637=50

4.
R.C.C. (4:2:1) with 20mm. graded stone chips as in column, lintel, slab etc.


38.95
m3
2373/-
92,428=35

5.
M.S. reinforcement for all sort of R.C. work complete (a) mils steel.


39.50
Qtl.
2083/-
82,278.50

6.
25 mm. th. artificial stone clooring in floor dado staircase etc. with C.M. (4:2:1) with stone chips 3mm. th. toping and high polishing 


213.51
m2
91/-
19,429=41

7.
15 mm. th. cement plaster (1:4) in internal & outside wall.


772.20
m2
53/-
40,926=60

8.
15 mm. th. cement plaster (1:4) in dado of wall.


35.58
m2
58/-
2,063=64

9.
6 mm. th. cement plaster (1:3) in ceiling.


178
m2
48/-
8,575=68

10.
wood work in door window frame fitting and fixed complete including a ptotactive cost of painting at the contract surface of the frame for sal.


0.324
m2
28980/-
9,389=52

11.
35 mm. th. wooden shutter for door & window of sishu.


18.04
m2
1289/-
23, 253=56

12.
openable steel windows as per I.S. size with hung shutters and horizontal galazing bars without integrated grills.


37.2
m2
708/-
26,380=08

13.
Collapsible gate with 40mx40mmx6mm tee in top end bottom guide rail, 20mmx10mmx2mm vertical channels 100mm apart in fully strctuhed portion 20mmx5mm M.S. flats as collapsible brasing property riveted.


18.04
m2
1022/-
18,436=88

14.
M.S. ornamental grill as per approved desing made of M.S. flated and bars 10 kg. upto 12 Kg.


33.53
m2
360/-
12,070=80

15.
Two coats white washing.


950.8
% m2
291/-
2,767=00

16.
Electrification & sanitary fitting complete 
10%


46,302=74

17.
plumbing with pump and all fittings all complete
8%


37,042=19

Total coating of the building: 2,71,478=27 + 5,46,372=35 x 2 = 13,64,222=97

As per Mr. Chatterjee’s email regarding Building Estimate at Sonarpur.

Budget for  Jagaddal construction will be sent to you as within a few days.

Respected Maharaj

Further to my Tel. conversations with you this afternoon I would like you to incorporate the following with the work/price schedule given to you by your contractor/engineer before you send this to Pravu.

18. Roof water proofing + parapet over roof + Attic room etc.

all complete………… @7%………..Rs. 95,496

19. Contingency + Normal rise in material price (as this schedule of price is based on 1999-2000)…………….@15% …………Rs.2,04,633/-

Total= Rs. 16,64,352/- rounded upto Rs. 17,00,000/-

 With regard

S. Chatterjee

